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UNIVERSITY
OF RHODE ISLAND

DIVISION Ol
ADMINISTRATTON
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&

PURCHASING DEPARTMENT
10 Tootell Road, Suite 3, Kingston, Rl 02881 USA p: 401.874.2171 f: 401.874.2306 uri.edu/purchasing

BID/PROPOSAL
COMMODITY: MAINTENANCE & REPAIR TO URI POOLS DATE: 4/27/2021
FORMAL BID NO. PUBLIC BID NO. 101005 RFP. NO.
BIDS ARE TO BE RECEIVED IN URI PURCHASING DEPARTMENT BY: DATE: 5/18/2021 TIME: 1:00PM
Eastern Time
N g tedy sgrrdd

BUYER: XENIYA JONES/rle Joroee™ SURETY REQUIRED: YES: NO: X
PRE-BID/PROPOSAL CONFERENCE: DATE: TIME:

MANDATORY: YES: NO:
LOCATION:
Questions concerning this solicitation must be received by: DATE: 5/7/2021 TIME: 12:00 PM

Questions are to be submitted in a Microsoft Word document to: URIPurchasing@uri.edu

Please reference the Bid Number on all correspondence. Questions received, if any, will be posted on the internet as an
addendum to the bid. It is the responsibility of all intrested parties to download this information.

For Bid Solicitation Information visit: http://web.uri.edu/purchasing/bid-information/

STATEMENT REGARDING COVID-19
Effective immediately, we are suspending all in-person public bid openings until further notice.
Public Bid responses will be publicly read via Webex video conferencing. To participate in the bid opening, please visit the
following site at the scheduled bid opening date and time:

* URL: https://univofri.webex.com/meet/uripurchasing

No offer will be considered that is not accompanied by the attached
University of Rhode Island Bidder Certification Form/Contract Offer
completed and signed by the offeror.

COMPANY NAME: Weston & Sampson CMR, Inc.
STREET AND NUMBER: 55 Walkers Brook Drive, Suite 100
CITY, STATE & ZIP CODE: Reading, MA 01867
John A. Bocchino, Jr., President 978-532-1900
Telephone Number/Facsimile Number
May 17, 2021 bocchinoj@wseinc.com
Date E-mail address

THIS BID WILL NOT BE HONORED UNLESS SIGNED

The Universily of Rhode Island is an equal opportunily employer commitied to the principles of affimative action.

Rev. 10-4-16
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DATE: 5/10/2021

ADDENDUM #1
BID NO.: 101005
OPENING: 5/18/2021 - 1:00 PM
COMMODITY: Maintenance & Repair to URI Pools

Addendum #1 is being issued to provide answers to the questions received by URI Purchasing by the questions
due date.

Questions and Answers:

Q1. Can you provide the wage rates to us? There is mention of Prevailing Wage rates but nothing
was included with the bid proposal. Can those be emailed to me?

Al. Tt is the responsibility of the vendor to obtain current Prevailing Wage Rates from RI DLT.

You can access RI DLT website at the link: https://dlt.ri.gov/

If you have already submitted your BID response and need to make changes, based on the information within
the Addendum, please submit a new BID response and indicate that this submission supersedes the prior.

Digitally signed by Xeniya
Jones

Xeniya Jones Date: 2021.05.10 09:57:16

-04'00'

Xeniya Jones

Assistant University Purchasing Agent
Purchasing Department

The University of Rhode Island

Rev. 9-1-15
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University of Rhode Island Bidder Certification Form

ALL OFFERS ARE SUBJECT TO THE REQUIREMENTS, PROVISIONS AND PROCEDURES CONTAINED IN THIS CERTIFICATION FORM. Offerors are
expected to read, sigh and comply with all requirements. Failure to do so may be grounds for disqualification of the offer contained herein.

Rules for Submitting Offers
This Certification Form must be attached in its entirety to the front of the offer and shall be considered an integral part of each offer made by a
vendor to enter into a contract with the University of Rhode Island. As such, submittal of the entire Bidder Certification Form, signed by a duly
authorized representative of the offeror attesting that he/she (1) has read and agrees to comply with the requirements set forth herein and (2)
to the accuracy of the information provided and the offer extended, is a mandatory part of any contract award.

To assure that offers are considered on time, each offer must be submitted with the specific Bid/RFP/LOI number, date and time of opening
marked in the upper left hand corner of the envelope. Each bid/offer must be submitted in separate sealed envelopes.

A complete signed (in ink) offer package must be delivered to the University of Rhode Island Purchasing Office by the time and date specified
for the opening of responses in a sealed envelope.

Bid responses must be submitted on the URI bid solicitation forms provided, indicating brand and part numbers of items offered, as
appropriate. Bidders must submit detailed cuts and specs on items offered as equivalent to brands requested WITH THE OFFER. Bidders must
be able to submit samples if requested.

Documents misdirected to other State or University locations or which are not present in the University of Rhode Island Purchasing Office at
the time of opening for whatever cause will be deemed to be late and will not be considered. For the purposes of this requirement, the official
time and date shall be that of the time clock in the reception area of the University of Rhode Island Purchasing Office. Postmarks shall not be
considered proof of timely submission.

RIVIP SOLICITATIONS. To assure maximum access opportunities for users, public bid solicitations shall be posted on the RIVIP for a minimum of
seven days and no amendments shall be made within the last five days before the date an offer is due. Except when access to the Web Site has
been severely curtailed and it is determined by the Purchasing Agent that special circumstances preclude extending a solicitation due date,
requests to mail or fax hard copies of solicitations will not be honored.

PRICING. Offers are irrevocable for sixty (60) days from the opening date (or such other extended period set forth in the solicitation), and may
not be withdrawn, except with the express permission of the University Purchasing Agent. All pricing will be considered to be firm and fixed
unless otherwise indicated. The University of Rhode Island is exempt from Federal excise taxes and State Sales and Use Taxes. Such taxes shall
not be included in the bid price.

PRICES QUOTED ARE FOB DESTINATION.

DELIVERY and PRODUCT QUALITY. All offers must define delivery dates for all items; if no delivery date is specified, it is assumed that
immediate delivery from stock will be made. The contractor will be responsible for delivery of materials in first class condition. Rejected
materials will be at the vendor's expense.

PREVAILING WAGE, OSHA SAFETY TRAINING and APPRENTICESHIP REQUIREMENTS. Bidders must comply with the provisions of the Rhode
Island labor laws, including R.I. Gen. Laws §§ 37-13-1 et seq. and occupational safety laws, including R.l. Gen. Laws §§ 28-20-1 et seq. These
laws mandate for public works construction projects the payment of prevailing wage rates, the implementation and maintenance of
occupational safety standards, and for projects with a minimum value of $1 Million, the employment of apprentices. The successful Bidder
must submit certifications of compliance with these laws from each of its subcontractors prior to their commencement of any work. Prevailing
wage rates, apprenticeship requirements, and other workforce and safety regulations are accessible at www.dlt.ri.gov.

PUBLIC RECORDS. Offerors are advised that all materials submitted to the University for consideration in response to this solicitation will be
considered without exception to be Public Records pursuant to Title 38 Chapter 2 of the Rhode Island General Laws, and will be released for
inspection immediately upon request once an award has been made. Offerors are encouraged to attend public bid/RFP openings to obtain
information; however, bid/RFP response summaries may be reviewed after award(s) have been made by visiting the Rhode Island Vendor
Information Program (RIVIP) at www.purchasing.ri.gov > Solicitation Opportunities > Other Solicitation Opportunities. Telephone requests for
results will not be honored. Written requests for results will only be honored if the information is not available on the RIVIP.

Award will be made the to the responsive and responsible offeror quoting the lowest net price in accordance with specifications, for any
individual item(s), for major groupings of items, or for all items listed, at the University’s sole option.

Revised: 4/28/20 Page 1l of 4



BID SURETY. Where bid surety is required, bidder must furnish a bid bond or certified check for 5% of the bid total with the bid, or for such
other amount as may be specified. Bids submitted without a required bid surety will not be considered.

SPECIFICATIONS. Unless specified “no substitute”, product offerings equivalent in quality and performance will be considered (at the sole
option of the University) on the condition that the offer is accompanied by detailed product specifications. Offers which fail to include alternate
specifications may be deemed nonresponsive.

VENDOR AUTHORIZATION TO PROCEED. When a purchase order, change order, contract/agreement or contract/agreement amendment is
issued by the University of Rhode Island, no claim for payment for services rendered or goods delivered contrary to or in excess of the contract
terms and scope shall be considered valid unless the vendor has obtained a written change order or contract amendment issued by the
University of Rhode Island Purchasing Office PRIOR to delivery.

Any offer, whether in response to a solicitation for proposals or bids, or made without a solicitation, which is accepted in the form of an order
OR pricing agreement made in writing by the University of Rhode Island Purchasing Office, shall be considered a binding contract.

REGULATIONS, GENERAL TERMS AND CONDITIONS GOVERNING STATE AND THE UNIVERSITY OF RHODE ISLAND CONTRACTS. This solicitation
and any contract or purchase order arising from it are issued in accordance with the specific requirements described herein, and the State’s
Purchasing Laws and Regulations and other applicable State Laws and Regulations, including the Board of Governors for Higher Education
Regulations and General Terms and Conditions of Purchase. The Regulations and General Terms and Conditions are incorporated into all
University of Rhode Island contracts and can be viewed at: https://web.uri.edu/purchasing/files/BOGREG.pdf and www.ridop.ri.gov .

EQUAL EMPLOYMENT OPPORTUNITY. Compliance certificate and agreement procedures will apply to all awards for supplies or services valued
at $10,000 or more. Minority Business Enterprise policies and procedures, including subcontracting opportunities as described in Title 37
Chapter 14.1 of the Rhode Island General Laws also apply.

PERFORMANCE BONDS. Where indicated, successful bidder must furnish a 100% performance bond and labor and payment bond for contracts
subject to Title 37 Chapters 12 and 13 of the Rhode Island General Laws. All bands must be furnished by a surety company authorized to
conduct business in the State of Rhode Island. Performance bonds must be submitted within 21 calendar days of the issuance of a tentative
notice of award.

DEFAULT and NON-COMPLIANCE Default and/or non-compliance with the requirements and any other aspects of the award may resultin
withholding of payment(s), contract termination, debarment, suspension, or any other remedy necessary that is in the best interest of the
state/University of Rhode Island.

COMPLIANCE Vendor must comply with all applicable federal, state and local laws, regulations and ordinances.
SPRINKLER IMPAIRMENT AND HOT WORK. The Contractor agrees to comply with the practices of the State’s Insurance carrier for sprinkler
impairment and hot work. Prior to performing any work, the Contractor shall obtain the necessary information for compliance from the Risk

Management Office at the Department of Administration or the Risk Management Office at the University of Rhode Island.

Each bid proposal for a public works project must include a “public copy” to be available for public inspection upon the opening of bids. Bid
Proposals that do not include a copy for public inspection will be deemed nonresponsive.

For further information on how to comply with this statutory requirement, see R.l. Gen. Laws §§ 37-2-18(b) and {j). Also see State of Rhode
Island Procurement Regulation 5.11 at https://www.ridop.ri.gov/rules-regulations/
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SECTION 2 - DISCLOSURES
ALL CONTRACT AWARDS ARE SUBJECT TO THE FOLLOWING DISCLOSURES & CERTIFICATIONS
Offerors must respond to every disclosure statement. A person authorized to enter into contracts must sign the offer and attest to the accuracy
of all statements.

Indicate Yes (Y) or No (N):

_N 1 State whether your company, or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or
affiliated company, has been subject to suspension or debarment by any federal, state, or municipal government agency, or the subject of
criminal prosecution, or convicted of a criminal offense with the previous five (5) years. If Yes, then provide details below.

N 2 state whether your company, or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or
affiliated company, has had any contracts with a federal, state or municipal government agency terminated for any reason within the previous
five (5) years. If Yes, then provide details below.

N 3 state whether your company or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or
affiliated company, has been fined more than $5000 for violation(s) of Rhode Island environmental laws by the Rhode Island Department of
Environmental Management within the previous five (5) years. If Yes, then provide details below.

_N__4 state whether any officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder is serving or has
served within the past two calendar years as either an appointed or elected official of any state governmental authority or quasi-public
corporation, including without limitation, any entity created as a legislative body or public or state agency by the general assembly or
constitution of this state. If Yes, then provide details below.

IF YOU HAVE ANSWERED “YES” TO QUESTIONS #1 — 4 PROVIDE DETAILS/EXPLANATION IN AN ATTACHED STATEMENT. INCOMPLETE
CERTIFICATION FORMS SHALL BE GROUNDS FOR DISQUALIFICATION OF OFFER.

SECTION 3 - OWNERSHIP DISCLOSURE
Vendors must provide all relevant information. Bid proposals submitted without a complete response may be deemed nonresponsive.

If the company is publicly held, the vendor may provide owner information about only those stockholders, members, partners, or other owners
that hold at least 10% of the record or beneficial equity interests of the vendor; otherwise, complete ownership disclosure is required.

List each officer, director, manager, stockholder, member, partner, or other owner or principle of the Bidder, and each intermediate parent
company and the ultimate parent company of the Bidder. For each individual, provide his or her name, business address, principal occupation,
position with the Vendor, and the percentage of ownership, if any, he or she holds in the Vendor, and each intermediate parent company and
the ultimate parent company of the Vendor.

John A. Bocchino, Jr., President 55 Walkers Brook Drive, Suite 100, Reading, MA 01867 978-532-1900
Stephen J. Richard, Vice President 55 Walkers Brook Drive, Suite 100, Reading, MA 01867 978-532-1900
Michael J. Scipione, Treasurer 55 Walkers Brook Drive, Suite 100, Reading, MA 01867 978-532-1900
Jeffrey J. Alberti, Clerk 100 Foxborough Boulevard, Suite 250, Foxborough, MA 02035 978-532-1900

Revised: 4/28/20 Page 3 of 4



SECTION 4 - CERTIFICATIONS
Bidders must respond to every statement. Bid proposals submitted without a complete response may be deemed nonresponsive.
indicate “Y” (Yes) or “N” (No), and if “No,” provide details below.
THE VENDOR CERTIFIES THAT:

Y 1 1/we certify that I/we will immediately disclose, in writing, to the University Purchasing Agent any potential conflict of interest which
may occur during the course of the engagement authorized pursuant to this contract.

_Y__21/we acknowledge that, in accordance with (1) Chapter §37-2-54(c) of the Rhode Island General Laws “no purchase or contract shall be
binding on the state or any agency thereof unless approved by the Department [of Administration] or made under general regulations which
the Chief Purchasing Officer may prescribe,” and (2) RIGL section §37-2-7(16) which identifies the URI Board of Trustees as a public agency and
gives binding contractual authority to the University Purchasing Agent, including change orders and other types of contracts and under State
Purchasing Regulation 8.2.B any alleged oral agreement or arrangements made by a bidder or contractor with any agency or an employee of
the University of Rhode Island may be disregarded and shall not be binding on the University of Rhode Island.

_Y__31/we certify that | or my/our firm possesses all licenses required by Federal and State laws and regulations as they pertain to the
requirements of the solicitation and offer made herein and shall maintain such required license(s) during the entire course of the contract
resulting from the offer contained herein and, should my/our license lapse or be suspended, I/we shall immediately inform the University of
Rhode Island Purchasing Agent in writing of such circumstance.

Y 41/we certify that |/we will maintain required insurance during the entire course of the contract resulting from the offer contained herein
and, should my/our insurance lapse or be suspended, I/we shall immediately inform the University of Rhode Island Purchasing Agent in writing
of such circumstance.

Y __51/we certify that I/we understand that falsification of any information herein or failure to notify the University of Rhode Island
Purchasing Agent as certified herein may be grounds for suspension, debarment and/or prosecution for fraud.

Y 6 1/we acknowledge that the provisions and procedures set forth in this form apply to any contract arising from this offer.

Y 71/we acknowledge that I/we understand the State’s Purchasing Laws (§37-2 of the General Laws of Rhode Island} and Purchasing
Regulations and General Terms and Conditions available at the Rhode Island Division of Purchases Website { https://www.ridop.ri.gov/rules-
regulations/ ) and the Board of Governors Regulations on the URI Purchasing Website ( https://web.uri.edu/purchasing/files/BOGREG.pdf )
apply as the governing conditions for any contract or purchase order I/we may receive from the University of Rhode Island, including the offer
contained herein.

Y 81/we certify that the bidder: (i} is not identified on the General Treasurer’s list, created pursuant to R.l. Gen. Laws § 37-2.5-3, as a person
or entity engaging in investment activities in Iran described in § 37-2.5-2(b); and {(ii) is not engaging in any such investment activities in Iran.

Y 91f the product is subject to Department of Commerce Export Administration Regulations (EAR) or International Traffic in Arms
Regulations {ITAR), please provide the Export Control Classification Number (ECCN) or the US Munitions List (USML)
Category:

Y__ 10 I/we certify that the above information is correct and complete.

IF YOU ARE UNABLE TO CERTIFY YES TO QUESTIONS #1 — 8 and 10 OF THE FOREGOING, PROVIDE DETAILS/EXPLANATION IN AN ATTACHED
STATEMENT. INCOMPLETE CERTIFICATION FORMS SHALL BE GROUNDS FOR DISQUALIFICATION OF OFFER.

Signature below commits vendor to the attached offer and certifies (1) that the offer has taken into account all solicitation amendments
where applicable, (2) that the above statements and information are accurate and that vendor understands and has complied with the
requirements set forth herein.

Weston & Sampsen CMR, Inc.

(é/ P O Bid Number: 101005 Date:  May 17, 2021

er into contracts; signature mustb nk) (if applicable)

Vendor/Company N

Vendor's Signature:
(Person Authorize

John A. Bocchirfo, Jr., President
Print Name and Title of Company official signing offer

Revised: 4/28/20 Page 4 of 4
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Weston

55 Watkers Brook Drive, Suite 100, Reading, MA 01867
Tel: 978.532.1900

Clerk's Certificate of Vote

The undersigned, Clerk of Weston & Sampson CMR, Inc., hereby certifies that, at a meeting duly called
in accordance with the by-laws, the Board of Directors unanimously passed the following resolution on
December 17, 2020.

VOTED: To authorize
John A, Bocchino, Jr. Stephen J. Richard
Barbara K. Cook Michael J. Scipione
Robert A. Goober

Acting individually, to execute and deliver on behalf of the Corporation, contracts for professional
services, up to $2,000,000 in value, which are in the ordinary course of the Corporation’s business,
during fiscal year 2021.
VOTED: To authorize

David M. Elmer Paul W. Jensen

acting individually, to execute and deliver on behalf of the Corporation, contracts for Professional
Services which are in the ordinary course of the Corporation's business, not including contracts
exceeding $500,000, during the fiscal year 2021.
VOTED: To authorize

Salvatore V. Ferrara Thomas S. Hydro Christopher B. Wester

acting individually, to execute and deliver on behalf of the Corporation, contracts for Professional
Services which are in the ordinary course of the Corporation's business, not including contracts
exceeding $100,000, during the fiscal year 2021.

VOTED: To authorize
John Ellis Robert L. Mitchell Rodney Van Deusen, Jr.

acting individually, to execute and deliver on behalf of the Corporation, contracts for Professional
Services which are in the ordinary course of the Corporation's business, not including contracts
exceeding $50,000, during the fiscal year 2021.

The undersigned further certifies that the above vote has not been amended or rescinded and remains
in full force and effect as of the date set forth below.

b, 2 (e

Jgfffey J. AiDefti, Clerk

sliz /204y
Daté '

westonandsampson.com
Offices in: MA, CT, NH, VT, NY, PA, MD, NC, SC & FL



THE UNIVERSITY OF RHODE ISLAND
INSTRUCTIONS TO BIDDERS
PUBLIC WORKS SERVICES (PWS)

Compliance with Instructions to Bidders

These Instructions to Bidders contain terms and conditions that will govern the preparation and
submission of a bid proposal and any contract awarded pursuant to this solicitation.

Bidders must comply with each and every requirement of these Instructions to Bidders. Any failure to
comply with any requirement may result in the determination of a nonresponsive bid proposal and/or the
rejection of the bid proposal.

Priority of Terms and Conditions

The terms and conditions in these Instructions to Bidders supersede any and all inconsistent or
conflicting terms and conditions in any other provision of any other document in this solicitation or in the
bid proposal and govern this solicitation, the bid proposal, and any contract awarded pursuant to this
solicitation.

Offer to Contract

Bid proposals constitute an offer to contract with The University of Rhode Island (URI) through the URI
Purchasing Department on the terms and conditions contained in the solicitation, the laws of the State
of Rhode Island, including all procurement statutes and the Board of Governors for Higher Education
Procurement regulations (available at http://www.ribghe.org/procurementregs113006.pdf ), and
applicable federal and local law, all of which are incorporated into this solicitation and any contract
awarded pursuant to this solicitation by this reference.

Comprehensive Review and Inspection

The bidder is responsible for carefully reviewing all of the requirements of this solicitation, inspecting the
project location, including checking and/or verifying measurements, site conditions, any limitations, and
other details, prior to preparing and submitting its bid proposal. Failure to submit a complete bid
proposal may result in rejection of the bid proposal. Claims for additional costs or time resulting from
the bidder’s failure to inspect and/or verify will not be considered.

Addenda

Responses to questions from bidders, interpretations of plans and specifications, changes prior to the
bid proposal submission deadline, approvals of any substitutions, and supplementatl instructions and
terms will be posted as addenda on the Division of Purchases website at www.purchasing.ri.gov, and all
addenda become incorporated into this solicitation upon posting. Bidders are responsible for checking
the website to determine the issuance of any addenda. No addenda will be posted within the 5-day
period preceding the bid proposal submission deadline except for an addendum withdrawing the
solicitation or extending the bid proposal submission deadline.

Rev 11-29-18



Prebid Conference

At the discretion of the University Purchasing Agent, a prebid conference - mandatory or
nonmandatory - may be held. Bidders must attend a mandatory prebid conference and are
encouraged to attend a nonmandatory prebid conference. The bidder's representative must register
with the URI Purchasing representative at a mandatory prebid conference and identify the bidder he or
she represents.

Costs

The bidder is responsible for all costs and expenses to develop and submit a bid proposal in response
to this solicitation.

Preparation of Bid Proposal

Bid proposals must be made on the Bid Form included in the solicitation and in accordance with the
instructions in this solicitation. All applicable blanks must be completed in a legible manner, printed
electronically, typed, or handwritten in ink, and amounts must be expressed in both words and figures.
In the event of any contradictory terms, handwritten terms prevail over printed or typed terms, and
words prevail over figures. Signatures must be in ink. No additional provisions, conditions, or
limitations may be made by the bidder, and any erasures and/or corrections must be initialed in ink by
the person signing on behalf of the bidder.

This solicitation contains a Bid Preparation Checklist to assist the bidder in preparing a bid proposal for
submission.

Submission of Bid Proposal

Each bid proposal (a complete package, with the sighed URI Bidder Certification Cover Form, signed
Bid Form, Bid Surety, if applicable -, signed General Contractor Apprenticeship Certification, if
applicable, and public copy CD-R media disk) must be submitted in a separate sealed envelope with the
bidder's name and address and the specific "Solicitation Number,” “Solicitation Title,” and the "Bid
Proposal Submission Deadline” marked in the upper left-hand corner of the envelope.

The bid proposal must be delivered (via mail, messenger service, or personal delivery) to the URI
Purchasing Office and date-stamped receipted by the date and time specified for the bid proposal
submission deadline. Bidders should mail bid proposals sufficiently in advance of the bid proposal
submission deadline to ensure timely delivery to the URI Purchasing Office or, when delivering a bid
proposal in person or by messenger, should allow additional time for parking and clearance through
security checkpoints. Bid proposals must be addressed to:

MAIL TO: COURIER:
UNIVERSITY OF RHODE ISLAND UNIVERSITY OF RHODE ISLAND
P.0.BOX 1773 PURCHASING DEPARTMENT
PURCHASING DEPARTMENT DINING SERVICES DISTRIBUTION CENTER
KINGSTON, RI 02881 10 TOOTELL ROAD

KINGSTON, RI 02881-2010

Rev 11-29-18



Bid proposals that are not received by the URI Purchasing Office by the bid proposal submission
deadline for whatever reason will be deemed late and will not be considered. The submission time will
be determined by the time clock in the URI Purchasing Office. Postmarks will not be considered proof
of timely submission.

Unless otherwise noted, at the bid proposal submission deadline, bid proposals will be opened and read
aloud in public.

Charges

Bid proposals shall include only materials, parts, and labor in the Unit Price and Total. Travel, mileage,
or other miscellaneous charges shall not be included in the Unit Price or Total.

Bidder Certification Cover Form

A fully executed URI/BOGHE Bidder Certification form, supplied with this bid proposal, must be
submitted with the bidder’s response.

Public Copy

Bid proposals submitted in response to this solicitation are public records pursuant to the Rhode Island
“Access to Public Records Act,” R. I. Gen. Laws §§ 38-2-1 et seq. Each bid proposal must include a
"public copy" to be available for public inspection upon the opening of bids. Bidders may redact in the
pubic copy any trade secrets or commercial or financial information which is of a privileged or
confidential nature pursuant to the Access to Public Records Act. Instructions for submitting a Public
Copy are included with this bid solicitation.

Subcontractors

The bidder must demonstrate that it is able to perform a substantial portion of the work using its own
workforce. Any bidder that does not maintain a permanent workforce and/or proposes to perform a
disproportionate amount of the work through one or more subcontractors will be considered unqualified.
The successful bidder must establish to the satisfaction of the State Purchasing Agent the reliability and
responsibility of any subcontractors proposed to perform any work pursuant to this solicitation.

Taxes

The State of Rhode Island / The University of Rhode Island is exempt from federal excise taxes and
state and municipal sales and use taxes. The bidder shall not include such taxes in any prices in the
bid proposal.

Bid Surety

When required in the Bid Solicitation, bidders must furnish, with their bid proposals, either a bid bond
from a surety licensed to conduct business in the State of Rhode Island or a certified check payable to
the University of Rhode Island in the amount of five (5%) percent of the bid proposal. An attorney-in-
fact who executes a bond on behalf of the surety must provide a certified current copy of the power of
attorney. A successful bidder who fails to submit the additional documentation required by the tentative
letter of award and/or fails to commence and pursue the work in accordance with the contract awarded
pursuant to this solicitation may forfeit, at the discretion of the Purchasing Agent, the full amount of the
bid surety as liquidated damages. The University will retain the bid surety of all bidders until the
earliest of: (i) the issuance of the Purchase Order; (ii) the 61st day following the bid proposal submission
deadline; or (iii) the rejection of all bid proposals.

Rev 11-29-18



Performance and Labor & Payment Bonds

Individual projects and repair work requiring prevailing wage rates will be limited to $50,000 under this
award for services. Work exceeding $50,000 will require the awarded vendor is obtain a Performance
and Labor and Payment Bond for the specific work. Work will then be authorized in the form of a
purchase order or purchase order change order.

Divestiture of Investments in Iran Requirement

No bidder engaged in investment activities in iran as described in R.l. Gen. Laws § 37-2.5-2(b) may
submit a bid proposal to, or renew a contract with, the University of Rhode Island Purchasing
Department. Each bidder submitting a bid proposal or entering into a renewal of a contract is required
to certify that the bidder does not appear on the list maintained by the General Treasurer pursuant to
R.l. Gen. Laws § 37-2.5-3.

Domestic Steel

Any steel products required by the plans and specifications in this solicitation must be formed, extruded,
forged, cast, fabricated, or otherwise processed from steel made in the United States.

Withdrawal

A bidder may withdraw its bid proposal at any time prior to the bid proposal submission deadline. Bid
proposals are irrevocable for a period of 60 days following the bid proposal submission deadline.

Reservation of Rights

The University Purchasing Department reserves the right, at any time, for any reason, in its sole
discretion, to: (i) revoke, suspend, or terminate this solicitation; (ii) accept or reject any and all bid
proposals, in whole or in part; (iii) waive any technical defects, irregularities, or omissions in any bid
proposals; and/or (iv) terminate any contract awarded pursuant to this solicitation, with or without cause.

Award

The University Purchasing Agent, in his or her sole discretion, will award the contract pursuant to this
solicitation to the responsive and responsible bidder who submits the lowest responsive and responsible
bid proposal. The University Purchasing Agent may determine, in his or her sole discretion, the low bid
proposal on the basis of the amount of the Base Bid Price plus the alternates selected in accordance
with the Bid Form. The successful bidder will receive a tentative letter of award from the University
Purchasing Department with instructions for the bidder to submit further documentation. The successful
bidder shall be authorized to commence work only upon the issuance of the Purchase Order by the
University Purchasing Department and, in addition, an authorization from the user agency. The
issuance of the Purchase Order and the continuation of any contract awarded pursuant to this
solicitation is contingent upon the availability of funds.
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Prevailing Wages

The successful bidder and its subcontractors must pay their workers at the applicable prevailing wage
rates (adjusted every July 1) for the various trades on a weekly basis, pay their workers one and one-
half times the applicable prevailing wage rates for each hour worked in excess of 8 hours in any one
day or 40 hours in any one week, and submit certified weekly payroll forms on a monthly basis to the
University department. Prevailing wage posters and rate schedules, available at the Rhode Island
Department of Labor and Training website at www.dlt.ri.gov, must be posted at the project site.

Occupational Safety

The successful bidder must ensure (if the total contract price is at least $100,000) that all employees at
the project site possess a card issued by the United States Department of Labor certifying successful
completion of an OSHA ten (10) hour construction safety program.

Hazardous Substances

The successful bidder must submit a chemical identification list to the Rhode Island Department of
Labor and Training upon receipt of a Purchase Order from the University Purchasing Department prior
to performance of the contract awarded pursuant to this solicitation and make available to all employees
a list of any hazardous substances that may present a risk of exposure.

Substitutions

Any proposal in response to a request for substitutions in this solicitation must include the detailed
information necessary for a comprehensive evaluation, including (without limitation) the name of the
material or equipment of the proposed substitution and a complete description of the proposed
substitution, with drawings and performance and test data. Products specified in this solicitation
establish a standard of quality, performance, dimension, function, and appearance. Proposed
substitutions must meet the standard and will not be considered without the prior written approval of the
University Purchasing Department. All substitution approvals will be posted, as addenda to the
solicitation on the Division of Purchases website.

Licenses
The successful bidder and anyone performing any work on the contract awarded pursuant to this

solicitation must possess all of the licenses required by any federal, state, or local law to perform such
work.
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Insurance

The successful bidder must submit a copy of an endorsement and a certificate of insurance that
references the solicitation number and names the State of RI, The University of Rhode Island and the RI
Board of Education as “additional insured” upon the issuance of the tentative letter of award, on an
annual basis during the term of the contract awarded pursuant to this solicitation, and from time to time
upon request. The certificate of insurance must state that 30 days’ advance notice of cancellation,
nonrenewal, or material change in coverage (referencing the solicitation number) will be sent to:, URI
Risk Manager 210 Flagg Rd., Kingston, Rl 02881 and provide evidence of the following specific types and
amounts of insurance:

Type of Insurance = Amount of Coverage

g.omprer;ensive General Liability $1 Million each occurrence (inclusive of both bodily injury and property
amage)_

¢ $1 Million products and completed operations aggregate

« $1 Million general aggregate

[e]

Comprehensive General Liability coverage shall include:

Independent contractors

Contractual (including construction “hold harmless” and other types of
contracts or agreements in effect for insured operations)

Completed operations :

Personal injury (with employee exclusion deleted)

00000

Automobile Liability

Combined Single Limit $1 Million each occurrence . . .
Bodily injury, property damage, including non-owned and/or hired vehicles and equipment

Workers Compensation

Coverage B $100,000
Environmental Impairment $1 Million or 5% of contract amount,
(“poliution control”) whichever is greater
Builder’s Risk Contract amount

All insurance required by this solicitation, whether through a policy or an endorsement, shall include: (i)
a waiver of subrogation, waiving any right the insurance company may have to recover against the
State of Rhode Island; and (ii) a provision that the bidder's insurance coverage shall be primary in
relation to any insurance, self-insurance, or self-retention maintained by the State of Rhode Island, and
any insurance, self-insurance, or self-retention maintained by the State of Rhode island shall be in
excess of the bidder's insurance.

The University Purchasing Agent reserves the right to accept alternate forms and plans of insurance
and/or to require additional or more extensive coverage.
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Minority Business Enterprises

The University Purchasing Department reserves the right to give additional consideration to bid
proposals submitted by minority/women business enterprises certified by the Division of Purchases,
Minority Business Office (‘“MBEs”") provided that any such bid proposal is fully responsive to the terms
and conditions of this solicitation, and the bid price is determined, in the discretion of the University
Purchasing Department, to be within a competitive range.

Any bidder who does not intend to perform all of the work with its own forces shall recruit and engage
MBEs to perform at least 10% of the dollar value of the contract awarded pursuant to this solicitation.
To reach that goal, the bidder may allocate up to 60% of its costs for materials and supplies obtained
from MBE dealers or 100% of its costs for materials and supplies obtained from MBE manufacturers.

The successful bidder must submit a plan to meet this requirement for approval by the Division of
Purchases, Minority Business Enterprise Compliance Office within the 21-day period following the
tentative letter of award, identifying all MBEs, and must also demonstrate its good faith best efforts to
meet these MBE goals. Information about this requirement and a directory of MBEs certified in Rhode
Island is available at www.mbe.ri.gov or (401) 574-8670.

Equal Opportunity

The successful bidder must demonstrate a commitment to equal opportunity and submit an affirmative
action plan for review by the Rhode Island Department of Administration State Equal Opportunity Office
within the 21-day period following the tentative letter of award. Information about this requirement is
available at www.diversity.ri.gov/eeo/eoopagehome.htm or (401) 222-3090.

Drug-Free Workplace

The successful bidder shall comply, and require that its employees comply, with the State of Rhode
Island Drug Free Workplace policy and provide a certificate of compliance within the 21-day period

following the tentative letter of award.

Sprinkler Impairment

The successful bidder must comply with the requirements of the State of Rhode Island’s insurance

carrier for sprinkler impairment and hot work, accessible at the Division of Purchases website at
www.purchasing.ri.qov

Foreign Corporations

No foreign corporation or limited liability company may transact business in the State of Rhode Island
until it shall have obtained a Certificate of Authority from the Rhode Island Secretary of State, and no
foreign limited partnership may transact business in the State of Rhode Island until it shall have
obtained a Certificate of Registration from the Rhode Island Secretary of State. The successful bidder,
if a corporation or limited liability company, will be required to provide a Good Standing Certificate, and
if a limited partnership, will be required to provide a Letter of Legal Existence, issued by the Rhode
Island Secretary of State within the 21-day period following the tentative letter of award.

Campaign Finance

The successful bidder who has contributed, within the 24 months preceding the contract award, an
aggregate amount of more than $250.00 within a calendar year to any Rhode Island general officer,
candidate for general office, any member of the general assembly, or any Rhode Island political party,
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must file a “Vendor Affidavit” with the State of Rhode Island Board of Elections. Information about
“Vendor Affidavits” and electronic filing is available at www.elections.ri.gov or Board of Elections,
Campaign Finance, (401) 222-2056.

Binding Contract

A binding contract between the University of Rhade Island and the successful bidder will be formed by
the issuance of a Purchase Order from the University Purchasing Department, and only by the issuance
of a Purchase Order, and only to the extent of available funds. The binding contract will incorporate
and be subject to the terms and conditions of the solicitation, including the Invitation to Bid, the
Instructions to Bidders, the General Conditions, any Supplemental Conditions, the Plans and
Specifications, the Bid Preparation Checklist, the Bid Form, the Bidder Certification Cover Form, the
Agreement, and also the Purchase Order. The successful bidder shall be authorized to commence work
only upon the issuance of the Purchase Order and, in addition, an autherization from the University
department.

Compliance with Terms of Contract
Failure of the successful bidder to comply with the terms and conditions of any contract awarded

pursuant to this solicitation may result in nonpayment, suspension or termination of the contract,
suspension or debarment of the bidder, or any other necessary or appropriate remedy.
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REVISED 12/12/13

NOTICE TO VENDORS

Each bid proposal for a public works project must include a “public copy™ to be available for public inspection
upon the opening of bids. Bid proposals that do not include a copy for public inspection will be deemed
nonresponsive.

The public copy must be submitted in .pdf (portable document file) format on a read-onf{y CD-R media disc.
The disc must include all of the documents submitted in response to the solicitation concatenated or merged
into one file. The file must be named in the following manner:

BidNumber DateofBid_VendorName.pdf

The Bidder Certification Cover Form contains all of the information for the file name. The date of the bid must
appear as mm-dd-yyyy. The vendor name must appear as one word, with no spaces or punctuation. Underscores
must separate the fields.

Example: 3210_01-08-2014_OceanStateCompanyInc.pdf

The public copy disc must be separately enclosed in a protective cover clearly marked “Public Copy” and include
the following information (all available from the Bidder Cover Page): (1) title of solicitation; (2) name of bidder (3)
bid number and (4) date of bid.

The public copy may redact any trade secrets or commercial or financial information which is of a privileged or
confidential nature pursuant to the “Access to Public Records Act,” R.I. Gen. Laws §§ 38-2-1 ef seq.

For further information on how to comply with this statutory requirement, see R.I. Gen. Laws §§ 372-18(b) and (j).
Also see State of Rhode Island Procurement Regulation 5.11 accessible at
http://www.purchasing.ri.gov/rulesandregulations/rulesAndRegulations.aspx

The Unlversily of Rhode Island is an equal opportunity employer commilted lo the principles of affirmative action.

Rev 9-1-15




STATE CONTRACT ADDENDUM
RHODE ISLAND DEPARTMENT OF LABOR AND TRAINING

PREVAILING WAGE REQUIREMENTS
(37-13-1 ET SEQ.)

The prevailing wage requirements ate generally set forth in RIGL 37-13-1 et seq. These
requirements refer to the prevailing rate of pay for regular, holiday, and overtime wages
to be paid to each crafismen, mechanic, teamster, laborer, or other type of worker
performing work on public works projects when state or municipal funds exceed one
thousand dollars ($1,000).

All Prevailing Wage Contractors and Subcontractors are required to:

1. Submit to the Awarding Authority a list of the confractor’s subcontractors for any
part or all of the prevailing wage work in accordance with RIGL § 37-13-4;

2. Pay all prevailing wage employees at least once per week and in accordance with
RIGL §37-13-7 (see Appendix B attached);

3. Post the prevailing wage rate scale and the Department of Labor and Training’s
prevailing wage poster in a prominent and easily accessible place on the work site
in accordance with RIGL §37-13-11; posters may be downloaded at
www.dlt.ri.gov/pw/Posters.itm .poster/htm or obtained from the Department of Labor
and Training, Center General Complex, 1511 Pontiac Avenue, Cranston, Rhode
Island;

4, Access the Department of Labor and Training website, at www.dlt.ri.gov on or
before July 1% of each year, until such time as the contract is completed, to
ascertain the cuirent prevailing wage rates and the amount of payment or
contributions for each covered prevailing wage employee and make any necessary
adjustments to the covered employee’s prevailing wage rates effective July 1% of
each year in compliance with RIGL §37-13-8;

5, Attach a copy of this CONTRACT ADDENDUM and its attachments as a
binding obligation to any and all contracts between the contractor and any
subcontractors and their assignees for prevailing wage work performed pursuant
to this contract;

6. Provide for the payment of overtime for prevailing wage employees who work in
excess of eight (8) hours in any one day or forty (40) hours in any one week as
provided by RIGL §37-13-10;




7. Maintain accurate prevailing wage employee payroll records on a Rhode Island
Cettified Weekly Payroll form available for downioad at
www.dlt.ri.gov/pw.forms/htm, as requited by RIGL §37-13-13, and make those
records available to the Depattment of Labor and Training upon request;

8. Furnish the fully executed RI Certified Weekly Payroll Form to the awarding
authority on a monthly basis for all work completed in the preceding month.

9. For general or primary contracts one million dollars (§1,000,000) or more, shall
maintain on the work site a fully executed RI Certified Prevailing Wage Daily
Log listing the contractor’s employees employed each day on the public wotks
site; the RI Certified Prevailing Wage Daily Log shall be available for inspection
on the public works site at all times; this rule shall not apply to road, highway, or
bridge public works projects. Whete applicable, furnish both the Rhode Istand
Certified Prevailing Wage Daily Log together with the Rhode Island Weekly
Certified Payroll to the awarding authority.

10. Assure that all covered prevailing wage cmployces on construction projects with a
total project cost of one hundred thousand dollars ($100,000) or more has a
OSHA ten (10) hour construction safety certification in compliance with RIGL §
37-23-1;

11. Employ apprentices for the petformance of the awarded contract when the
contract is valued at one million dollars ($1,000,000) or more, and comply with
the apptentice to journeyperson ratio for each trade approved by the
apprenticeship council of the Department of Labor and Training in compliance
with RIGL §37-13-3.1;

12. Assure that all prevailing wage employees who perform work which requires a
Rhode Island trade license possess the appropriate Rhode Island trade license in
compliance with Rhode Island law; and

13. Comply with all applicable provisions of RIGL: §37-13-1, et. seq;

Any questions or concerns regarding this CONTRACT ADDENDUM should be
addressed to the contractor or subcontractor’s attorney. Additional Prevailing Wage
information may be obtained from the Department of Labor and Training at
www.dlt.ii.gov/pw.

CERTIFICATION

I hereby certify that I have reviewed this CONTRACT ADDENUM and
understand my obligations as stated above.




John A.Bocchino, Jr.
President

Subscribed and sworn before me this 17th day of May ,2021,

Notavy Public  Susan E. Delande
My commission expires: _January 17, 2025

SUSAN E. DELANDE
Notary Public

*
COMMONWEALTH OF MASSACHUSETTS
My Commission Expires
January 17, 2025




APPENDIX A

TITLE 37
Public Property and Works

CHAPTER 37-13
Labor and Payment of Debts by Contractors

SECTION 37-13-5

§ 37-13-5 Payment for trucking or materials furnished — Withholding of sums
due, — A contractor ot subcontractor on public works authorized by a proper authority
shall pay any obligation or charge for trucking and material which have been furnished
for the use of the contractor or subcontractor, in connection with the public works being
performed by him or her, within ninety (90) days after the obligation or charge is incurred
or the trucking setvice has been performed or the material has been delivered to the site
of the work, whichever is later. When it is brought to the notice of the proper authority in
a city or town, or the proper authority in the state having supervision of the contract, that
the obligation or charge has not been paid by the contractor or subcontractor, the proper
authority may deduct and hold for a period not exceeding sixty (60) days, from sums of
money due to the contractor or subcontractor, the equivalent amount of such sums
certified by a trucker or materialman creditor as due him or her, as provided in this
section, and which the proper authority determines is reasonable for trucking performed
or matetials furnished for the public works.




APPRINDIX B

TITLE 37
Public Property and Works

CHAPTER 37-13
Labor and Payment of Debts by Contractors

SECTION 37-13-7

§ 37-13-7 Specification in contract of amount and frequency of payment of wages,
— (a) Bvery call for bids for every contract in excess of one thousand dollars ($1,000), to
which the state of Rhode Island or any political subdivision thereof or any public agency
or quasi-public agency is a party, for construction, alteration, and/or repair, including
painting and decorating, of public buildings or public works of the state of Rhode Island
or any political subdivision thereof, or any public agency or quasi-public agency and
which requires or involves the employment of employees, shall contain a provision
stating the minimum wages to be paid various types of employees which shall be based
upon the wages that will be determined by tho director of labor and training to be
prevailing for the correspending types of employees employed on projects of a character
similar to the contract work in the city, town, village, or other appropriate political
subdivision of the statc of Rhode Island in which the work is to be performed. Every
contract shall contain a stipulation that the contractor or his or her subcontractor shall pay
all the employees employed directly upon the site of the work, wnconditionally and not
less often than once a week, and without subsequent deduction or rebate on any account,
the full amounts accrued at time of payment computed at wage rates not less than those
stated in the call for bids, regardless of any contractual relationships which may be
alleged to exist between the contractor or subcontractor and the employees, and that the
scale of wages to be paid shall be posted by the contractor in a prominent and easily
accessible place at the site of the work; and the further stipulation that there may be
withheld from the contractor so much of the acerued payments as may be considered
necessary to pay to the employees employed by the contractor, or any subcontractor on
the work, the difference between the rates of wages required by the contract to be paid
the employees on the work and the rates of wages received by the employees and not
refunded to the contractor, subcontractors, or their agents,

(b) The terms "wages", "scale of wages"”, "wage rates", "minimum wages", and
"prevailing wages" shall include:

(1) The basic hourly rate of pay; and

(2) The amount of’




(A) The rate of contribution made by a contractor or subcontractor to a trustee orto a
third person pursuant to a fund, plan, or program; and

(B) The rate of costs to the contractor or subcontractor which may be reasonably
anticipated in providing benefits to employees pursuant to an enforceable commitment to
carry out a financially responsible plan or program which was communicated in writing
to the employees affected, for medical or hospital care, pensions on retirement or death,
compensation for injuries or illness resulting from occupational activity, or insurance to
provide any of the foregoing, for unemployment benefits, life insurance, disability and
sickness insurance, or accident insurance, for vacation and holiday pay, for defraying
costs of apprenticeship or other similar programs, or for other bona fide fringe benefits,
but only where the contractor or subcontractor is not required by other federal, state, or
local law to provide any of the benefits; provided, that the obligation of a contractor or
subcontractor to make payment in accordance with the prevailing wage determinations of
the ditector of labor and training insofar as this chapter of this title and other acts
incorporating this chapter of this title by reference are concerned may be discharged by
the making of payments in cash, by the making of contributions of a type referted to in
subsection (b)(2), or by the assumption of an enforceable commitment to bear the costs of
a plan or program of a type referred to in this subdivision, or any combination thereof,
where the aggregate of any payments, contributions, and costs is not less than the rate of
pay described in subsection (b)(1) plus the amount referred to in subsection (b)(2).

(c) The term "employees", as used in this section, shall include employees of
contractors or subcontractors performing jobs on various types of public wotks including
mechanics, apprentices, teamsters, chauffeurs, and laborers engaged in the transportation
of gravel or fill to the site of public works, the removal and/or delivery of gravel or fill or
ready-mix concrete, sand, bituminous stone, or asphalt flowable fill from the site of
public works, or the transportation or removal of gravel or fifl from one location to
another on the site of public works, and the employment of the employees shall be
subject to the provisions of subsections (a) and (b).

(d) The terms "public agency" and "quasi-public agency" shall include, but not be
limited to, the Rhode Island industrial recreational building authority, the Rhode Island
economic development corporation, the Rhode Island airport corporation, the Rhode
Istand industrial facilities corporation, the Rhode Island refunding bond authority, the
Rhode Island housing and mortgage finance corporation, the Rhode Island resoutce
recovery corporation, the Rhode Island public transit authority, the Rhode Island student
loan authority, the water resources board corporate, the Rhode Island health and
education building corporation, the Rhode Island higher education assistance authotity,
the Rhode Island tutnpike and bridge authority, the Narragansett Bay water quality
management district commission, Rhode Island telecommunications authority, the
convention center authority, the board of governors for higher education, the board of
regents for elementary and secondary education, the capital center commission, the
housing resources commission, the Quonset Point-Davisville management corporation,
the Rhode Island children's crusade for highet education, the Rhode Island depositors
economic protection corporation, the Rhode Island lottery commission, the Rhode Island




partnership for science and technology, the Rhode Island public building authority, and
the Rhode Island underground storage tank board.
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The University of Rhode Island, Kingston Campus - Contract Vendor Protocol

Operational Procedures:

e Please review the University’s policy regarding parking on campus at the following website:
https://web.uri.edu/parking/visitorparking/

e No parking on any grassy surfaces, handicap spots, fire lanes or on sidewalks unless
specifically authorized. Service vehicles must have appropriate signage/labeling. Vendors
must park in designated areas and follow all parking rules. For additional information, please
visit the URI Parking Services website at: https://web.uri.edu/parking/visitorparking/

¢ For questions on deliveries to our Central Receiving warehouse please call: 401.874.5468
Proper Attire:

e On site technicians are to be properly attired. No tank tops, sleeveless shirts, hats with anything
other than vendor company logo will be allowed. Shirts shall only display the company logo or
be unadorned with a company identification badge clearly displayed and be available for
inspection at any time

¢ No sunglasses will be worn inside any building.
e No smoking in or within 50 feet of any University of Rhode Island building.

URI Standard Documents:
The latest version of the following documents, available on the URI Capital Projects website,
http://web.uri.edu/capitalprojects/manual-for-construction-project-safety-procedures/, will apply to
all of the work at the University and are hereby incorporated by reference:

URI Sexual Harassment Policy

Manual for Construction Project Safety Procedures

Hot Work Procedure

Managing Fire Protection System Impairment

URI Water System Regulations/Policies

*Note: If there are any contradictions between the above and specific contract requirements, the contract
requirements will supersede the above.

The University of Rhode Island is an equal opportunity employer committed to the principles of affirmative action.



BACKGROUND

2015-Present
President
Weston & Sampson CMR

2018-Present
Vice President
Weston & Sampson Services

2006-2018
President
Weston & Sampson Services

1998-2005
Vice President
Weston & Sampson Services

1996-1997

General Manager,
Maintenance Div.

Weston & Sampson Services

1997-Present
Instructor
Quincy City College

1994-1396
Director
Weston & Sampson Services

1992-1994
Supervisor, O&M Services
Weston & Sampson Services

1989-1992
Project Engineer
Weston & Sampson Engineers, Inc.

1986-1989

Associate Project

Engineer

Weston & Sampson Engineers, Inc.

1984-1986
Engineer
Weston & Sampson Engineers, Inc.

1982-1983
Engineer Technician
Weston & Sampson Engineers, Inc.

EDUCATION

1984

Bachelor of Science
Civil Engineering
Merrimack College

westonandsampson.com

JOHN BOCCHINGO, JR.

John has more than 30 years of engineering and
project management experience, including design,
construction administration, and operations &
maintenance (O&M) services on a variety of water
and wastewater projects. He serves as an advisor
for the full-service operation and maintenance of
the Chelsea, Massachusetts water, sewer, and
drain system; the wastewater collection system
for Braintree, Massachusetts; and the Dracut,
Massachusetts Water Supply District. He also
manages and coordinates primary operator and
contract manager services for clients such as
the University of New Hampshire (interim primary
operator) and for communities such as Somerville
(primary operator), Stoneham, (primary operator), Saugus, and Melrose,
Massachusetts.

SPECIFIC PROJECT EXPERIENCE

Water System Management, Cohasset Water Services Inc, Massachusetts.
Responsible for project management advisement, including local and state
reporting and administration, for the joint venture company, Cohasset Water
Services. Inc., which provides full service operation and maintenance of a 3-million-
gallon-per day water treatment plant and distribution system.

Water Treatment Facilities Evaluations, Weymouth, Massachusetts. Responsible
forthe contractmanagement and technical evaluations of two 3-mgd water treatment
facilities, focusing on daily operations, staffing, laboratory, and maintenance.

Water Treatment Plant Piping, Various Locations, Massachusetts. Design of
site and mechanical piping for the water treatment plant in Amesbury; the Great
Sandy Bottom Pond water treatment plant in Pembroke; and the Pratts Court water
treatment plant in Stoughton.

Tewksbury Hospital Water System Assessment, Massachusetts Department of
Health. Operations project manager for a water system assessment at the hospital,
including evaluation of well pumping facilities, operations and maintenance
planning, water system mapping, and water quality regulatory compliance.

Iron and Manganese Removal, Dennis Yarmouth Regional School District,
Massachusetts. Project manager for the iron and manganese removal project for
the District.

Wastewater Treatment Plant Operations, Weston and Byfield, Massachusetts.
Chief Operator for the 30,000-gpd RBC wastewater treatment plant for CNI
Senior Housing. Operator for the 30,000-gpd activated sludge tertiary wastewater
treatment plant for the Governor Dummer Academy in Byfield, which included
inspection of six wastewater pump stations and sludge handling.

Wastewater Treatment Facilities for Public Schools, Various Locations,
Massachusetts. Principal-in-charge for the O&M of numerous wastewater
treatment facilities for the following schools: Dennis-Yarmouth Regional Schoo!
District, Sharon High School, Freetown-Lakeville Regional School District, Carlisle



PROFESSIONAL
REGISTRATION

Massachusetts - Grade D4 and T4
Drinking Water Supply Facilities
License

New Hampshire - Grade D3 and T3
Drinking Water Supply Licenses
Maine - Grade D3 and T3 Drinking
Water

Supply Licenses

New England Water Works
Association Certified Backflow
Prevention Device Inspector #7524

MassDEP Certified Backflow Tester
and Surveyor #31841
Connecticut - Class D2 and T3
Drinking Water Supply Licenses
Rhode Island - Grade D3 and T3
Drinking Water Supply Licenses
Vermont - Class 4B - Public Water
System

Massachusetts - Grade 5C
Wastewater Treatment

Plant Operators License
Massachusetts - Grade 4 Collection
Systems License
Connecticut-Grade 2 Wastewater
Treatment

Plant Operator License

New Hampshire-Grade 3
Wastewater Treatment Plant
Operator License

Maine-Grade B-3 Wastewater
Treatment Plant Operator
Hazardous Waste Operations 40
HR Health and Safety Cettification
Massachusetts - Title V Inspector

PROFESSIONAL
AFFILIATIONS

American Society of Civil Engineers
New England Water Works
Association

New England Water Environment
Association,

Safety Committee Member

Society of American Military
Engineers

Association of Wastewater
Operations

westonandsampson.com

JOHN BOCCHINO, JR.

Public Schools, Hamilton-Wenham Regional School District, and Dover-Sherborn
Regional School District.

Wastewater System Inspection and Maintenance Program, Yarmouth and
Dennis, Massachusetts. Project manager and inspector for the Yarmouth/Dennis
inspection and maintenance program for approximately 20,000 subsurface
wastewater systems. Responsibilities included on-site management and inspection,
database and computer overview, client (BOH) meetings for enforcement, and on-
site training of inspection personnel.

Septage Treatment Facility, Yarmouth-Dennis, Massachusetts. Principal-in-
charge for the facility.

Sewer Projects, Holden and West Boylston, Massachusetts. Assisted in the
design, permitting, and construction administration of the fast-track Phase Il master
design and Phase Il sewer projects for the Metropolitan District Commission
Division of Watershed Management, including gravity sewers, pressure sewers,
grinder pumps, pumping stations, and force mains.

Wastewater Treatment Facility Operations, Coventry, Connecticut. Interim chief
operator for the wastewater treatment facility, a primary plant with a design flow
of 250,000 gallons per day. Also responsible for the maintenance of 5 miles of
collection systems.

Wastewater Facilities Upgrade, Northern Division of the Naval Facilities
Command, Newport, Rhode lIsland. Project engineer for the upgrade and
renovation of 19 wastewater pump stations and the secondary wastewater
treatment plant for the Navy Base facility in Newport.

O&M Advisory Services, Various Locations, Massachusetts. Responsible for the
management and coordination of O&M advisory services for the communities of
Bedford, Chelmsford, Lexington, Melrose, Nahant, Newton, Quincy, Swampscott,
Waltham, and Winthrop. Services include preparation of O&M manuals, preventive
maintenance schedules, customized daily log sheets, and troubleshooting.

Wastewater Treatment Systems Design, Various Locations. Design engineer for
wastewater treatment systems for the Kendall Company, Kentucky; Briston Arms
Apartments in Cambridge, Massachusetts; Tewksbury Townhouse Condominium
Association, Tewksbury, Massachusetts; and Unifirst Corporation in Dorchester,
Massachusetts.

Fort Square Pumping Station, Quincy, Massachusetts. Construction coordination
and operation start-up of the 7.5-mgd Fort Square sewage pumping station. Also
prepared the O&M manuals with on-site instruction.

Stormwater Pump Stations Renovations, Massachusetts Turnpike Authority.
Project engineer for the evaluation and design of renovations to five stormwater
pump stations along the Massachusetts Turnpike Extension. Updated operation
and maintenance manuals, prepared a preventative maintenance program, and
provided routine inspection of the facilities.

Tide Gates and Outfall Sewers, Quincy, Massachusetts. Project engineer for the
design and construction of tide gates and outfall sewers, including filing for permits
required by the Massachusetts Division of Wetlands and Waterways Regulations,
MEPA, U.S Army Corps of Engineers and the Quincy Conservation Commission.
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BACKGROUND

2015-Present
Vice President

2014-2015
Operations Manager
Weston & Sampson

2011-2013
General Manager
Weston & Sampson

2001-2010
Project Manager
Weston & Sampson

1999-2001
Senior Engineer
Weston & Sampson

1996-1999
Project Engineer
Weston & Sampson

1994-1996
Associate Project
Engineer

Weston & Sampson

1992-1994
Environmental Engineer
Weston & Sampson

1991-1992

Surveyor

Meridian

Engineering Collaborative
Inc.

EDUCATION

1999

Master of Science
Environmental Studies
University of Massachusetts

1991

Bachelor of Science

Civil Engineering Technology
Wentworth Institute of Technology

PROFESSIONAL CERTIFICATION

Certified Pool Operator (CPO)
No. CPO 217696

PROFESSIONAL REGISTRATION

Professional Engineer:
Massachusetts No. 45394
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STEPHEN RICHARD, PE, CPO

Steve, a vice president in our Construction,
Maintenance, and Repairs group, brings to this
project over 25 years of experience in the design,
construction, and project management of municipal
water and wastewater pump stations and treatment
facilities. Steve also oversees construction,
maintenance, and repair on over $15 million worth
of aquatics projects for both municipal and private
clients.

SPECIFIC PROJECT EXPERIENCE

Wastewater Pumping Station Improvements,
Winthrop, Massachusetts. Project manager for the
design of the Phase Il wastewater pumping station improvements, which included
design of new pumps and motors, pump control panels, heating and ventilating
upgrades, and miscellaneous electrical upgrades to three wastewater pumping
stations. Responsibilities included preparation of plans and specifications,
scheduling, and all necessary incidentals to complete bidding of the project.

Johnson Circle Pumping Station, North Andover, Massachusetts. Project
manager for the design of a new submersible pump station to replace an existing
ejector pumping station. Responsibilities included preparation of plans and
specifications, procurement of necessary permits, scheduling, and all necessary
incidentals to complete bidding of the project.

Wastewater Pumping Stations Evaluations, Hamden, Connecticut. Project
manager for site visits to and evaluation of three pumping stations. Evaluated
pumps, drive shafts, control panels, generator, lighting, and ventilation. Generated
a report from the data obtained, and made recommendations.

Wastewater Treatment Plant, Dover-Sherborn Regional School, Massachusetts.
Project manager for the installation of a 15,000-gallon-per-day wastewater
treatment plant consisting of one influent pumping station, a flow equalization/
settling tank, four BioclereTM aerobic digestion units, a pre-equalization settling
tank, an anoxic tank, a post-equalization settling tank, a submersible pumping
station, control building, and chemical feed building. Responsibilities included,
project oversight, inspection, coordination, and start-up to ensure the plant was
installed as specified.

Steam Evaluation Report, Soldiers Home, Chelsea, Massachusetts. Project
manager for the evaluation of approximately 10 miles of steam pipelines, ducts,
and condensate lines. Used data obtained to determine possible ways to improve
system efficiency. Provide project oversight to ensure the proper recommendations
were made based on the fuel, water consumption, and climatological data obtained.

Colby College Pool and Spa Installation. Principal in charge of the $3.1 Million
pool and spa installation inside the new sports complex. This project included
the installation of the first 50-meter pool in the state of Maine. The pool contains
850,000 gallons and is used for competitions. Also included in this project was
plunge pools, piping, valves, filters, pumps, and motors.
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STEPHEN RICHARD, PE, CPO

First Finish — Miraval Pool and Spa Instailation. Principal in charge of the new
aquatics facility for the Miraval Berkshires Spa in Lenox, MA. This $2 Million dollar
project included the installation of an indoor lap pool, men’'s and women’s indoor
hot tubs, indoor/outdoor pool, outdoor spa, men’s and women'’s saunas, steam
rooms and several water features. CMR personnel performed all piping, valve,
pumps, motors, filtration, and electrical installations.

John Moriarty & Associates — Garden Apartments Pool. Principal in charge of the
new installation of a 32’ x 10’ stainless steel pool located on the 5th floors at the
newly constructed Garden Apartment Complex in Boston MA. The installation of
this outdoor pool included pool shell, piping, valves filtration room, pool finish and
decking. CMR personnel worked with union personnel to complete this project.

John Moriarty & Associates — Boston Celtics Training Facility. Principal in charge
of the installation of a therapy pool and plunge pools for the Boston Celtics in their
newly constructed facility. The project consisted of a therapy pool, polar and heat
plunge pools along with the piping, filtration system and flooring. CMR personnel
worked with union personnel to complete this project.

John Moriarty & Associates — Boston Bruins Training Facility. Principal in charge
of the installation of a therapy pool and plunge pools for the Boston Bruins in their
newly constructed facility. The project consisted of a therapy pool, polar and heat
plunge pools along with the piping, filtration system and flooring. CMR personnel
worked with union personnel to complete this project.

Portland, ME - East End WWTP Chain and Scraper Replacement. Principal in
charge of the $900,000 upgrades to primary sedimentation basins 1 and 2 at the
Portland Water District's East End WWTP This project included the demolition of
deteriorated chain and scraper equipment, and the installation of new equipment
including gears and chains.

Auburn, MA - Upgrades to the Burnett St. No., Burnett St. So. Jerome Ave &
Southbridge Street Pump Stations. Principal in charge of the upgrades to four
(4) wastewater pumping stations. This $1.1 million project included demolition of
the four stations, and replacements with new pumps, valves, piping, controls, and
concrete wet wells, as well as installation of standby generators.

Orange, MA — WWTP Aeration Blower Replacement. Principal in charge of
the upgrades to WWTP in Orange, MA. This project included the demolition of
deteriorated aeration blowers, and installation of new blower equipment with all
mechanical and electrical equipment associated with the blowers.

Maynard, MA — Old Marlboro Road WTP Upgrades. Principal in charge of the
upgrades to the Old Marlboro Water Treatment Plant. This project included the
removal and replacement of filter media, installation of a new chemical storage
tank, chemical feed pumps, PLC equipment and installation of a new sampile line.

Franklin Pierce University — RBC No. 1 and 2 Replacements. Principal in charge
for the replacements of rotating biological contractor units 1 and 2 at the Franklin
Pierce University WWTR This project included the demolition of the existing RBC
units, modifying the RBC areas to accept the new units, and installation of new
units with new technology along with the gears and drives.
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BACKGROUND

2012-Present
General Manager
Weston & Sampson

2007-2012
Assistant General Manager
Weston & Sampson

2005-2007
Senior Instrumentation Technician
Weston & Sampson

1999-2005
Senior Technician
Weston & Sampson

1995-1999
Technician
Weston & Sampson

1991-1995
Technician/Wireman
Omni-Trol, Inc.

1988-1991
Apprentice Electrician
Anthony J. Costanzo
Electrical Contractor

1988
Apprentice Electrician
M.B.T. Electricians

EDUCATION

1988
Gloucester High School
Gloucester, Massachusetts

1988

Gloucester Vocational School
(Electrical)

Gloucester, Massachusetts

westonandsampson.com

V. SALVATORE FERRARA

Sal has over 25 years of experience in electrical
control systems at water and waste water plants and
pump stations and is an expert in Variable Frequency
Drive repairs and troubleshooting. He is currently
a team leader for approximately 30 mechanical,
electrical, and plumbing specialists that provide daily
contract operations services at water and wastewater
treatment facilities.

Sal also has the following experience:

m 20 years of experience with mechanical and
pumping equipment in water and wastewater
plants and pump stations, chemical feed
equipment and controls, and design build of
water and chemical treatment systems.

m 15 years of experience in performing CIP evaluations of various water and
waste water facilities.

SPECIFIC PROJECT EXPERIENCE

Management. General manager of Weston & Sampson CMR. Responsible for
over 30 crafts, three AGM. Prepare and sign off on all CMR M&R proposals. Track
labor and material budget on all CMR M&R projects. Track gross and net profits
on all M&R projects. Manage and oversee automotive division of CMR. Manage
and oversee CMR shop. Review all M&R invoicing. Review all Lump Sum and Rate
invoices, approve for mailing.

Water and Wastewater Treatment Plants, Various Locations. For water and
wastewater treatment plants in Peabody, North Andover, Newburyport, Salem,
Burlington, Wareham, Rockport, Essex, Manchester-by-the-Sea, and Abington
Rockland, Massachusetts, was responsible for the installation and maintenance
of pump control circuits; motor control centers; lighting and distribution circuits;
alarm and telemetry equipment; testing and wiring of pump motors and circuits;
and various other wastewater and water treatment-related equipment.

Pump Stations, Various Locations. For municipal clients including Chelsea,
Danvers, Essex, Gloucester, Lexington, Ludlow, Maynard, Melrose, Nahant,
Newton, Quincy, Rockport, Salem, Swampscott, Waltham, Wilbraham, Wareham,
Bourne, Burlington, West Boylston, Lancaster, Shirley, Woburn, Peabody, and
Saugus, Massachusetts, was responsible for the installation of pump station level
and alarm control panels; installation and maintenance of telemetering equipment;
and installation and design of new level and control circuits, VFDs, and flow
monitoring equipment.

Equipment Projects, Various Locations. Projects include Design-Build projects in
Nahant, Salem, and Weymouth, Massachusetts, as well as the following:

m Wrentham Development Center, Wrentham, Massachusetts. Involved with
various equipment improvement projects for the wastewater treatment plant at
Wrentham Development Center. Projects included installation of a new sewage
grinder in headworks, replacement of a worm gear operated pipe skimmer in a



V. SALVATORE FERRARA

clarifier, replacement of a raw water pump, rebuilding of an effluent pump and
installation of new influent channel slide gates. Also performed other on-call
maintenance and repair work at the facility.

m North Andover Water Treatment Plant. Oversee rebuilding and installation of
finish water and raw water pumps. Rebuilding and installation of 400 HP motors
and 400 HP VFDs.

m Coolidge Ave Water Treatment Plant, Peabody, Massachusetts. Oversee
rebuilding and installation of finish water and raw water pumps. Rebuilding and
installation of 300 HP motors and 300 HP VFDs.

m Newton, Massachusetts. Oversee installation of 10 MGD Muffin Monster units
and control panels. Sewer ejector station conversion to submersible pump
stations.

Industrial Process and Environmental Remediation Systems, Various Locations.
Installed variable frequency drives (VFDs), pH control systems, recording
devices, and power distribution systems for industrial process and environmental
remediation systems for clients such as Nutramax, Delta Electronics, Bardon-
Trimount, Keolis Transportation Division in Salem, MA, and Waste Management
and Wheelabrator Landfills.

Municipal Pool Projects, Various Locations. Installed level control equipment as
part of an upgrade project for the municipal pool in Salem, Massachusetts. Also
installed a variable frequency drive for the Peirce Island Pool upgrades project
in Portsmouth, New Hampshire, and completed an energy saving project for the
Newburyport YMCA pool including VFD and flow meter installation.

Control Systems, Various Locations. Technician/wireman assisting in the design
and development of various control systems; layout and assembly of control panels
per UL specifications including wiring; final testing of all in-house control panels
including test data, wiring and installation of various flow monitoring, chemical feed,
recording devices, telemetering, level, pump control, and various other water and
wastewater treatment related equipment. Also provided assistance and technical
support for all installations, and emergency 24-hour service to all customers.
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BACKGROUND

2014-Present
Project Manager
Weston & Sampson

2007-2013
Project Superintendent
Weston & Sampson

2005-2007
Partner
Jensen & Anzuoni Masonry

2004-2005
Belcan Corporation
EDUCATION

2004

Bachelor of Science, cum laude
Mechanical Engineering
University of Massachusetts
Amherst

PROFESSIONAL REGISTRATION
& CERTIFICATION

Certified Pool Operator (CPO)
No. 421212

Massachusetts Construction
Supervisor No. 096046

Hoisting Engineer License
No. 145779

Certified Myrtha Pool® Installer
Engineer-in-Training
OSHA 10-Hour Construction

OSHA 30-Hour Construction
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PAUL JENSEN, CPO

Paul is a project superintendent in our Construction,
Maintenance, & Repair group. He provides
pool operation, maintenance, and construction
management services to clients throughout the
Northeast. His responsibilities have included
developing estimates and bids, coordinating jobs
from start to final completion, and scheduling
and coordinating our craft workforce. A Certified
Pool Operator, Paul manages numerous aquatic
projects and provides pool construction/renovation/
maintenance/operation services for municipalities,
state agencies, and private clients/developers.
With his extensive pool experience, Paul provides
pragmatic evaluations and recommendations to
meet the needs of our clients.

SPECIFIC PROJECT EXPERIENCE

Wading Pool/Splash Pad Design & Construction, Walpole, Massachusetts.
Project manager for the design and installation/construction of a zero-depth entry
wading pool/splash pad amenity and the deck area at Center Pool in the town.
Paul supervised the excavation work and site preparation (compacted gravel,
concrete, bonding, form work, grating), piping, and startup of the new wading pool
and splash pad.

Greenwood Memorial Pool Spray Park, Gardner, Massachusetts. Project
manager for the design and construction of a new splash pad for the city. The
splash pad design includes six spray heads that can process up to 80 gallons per
minute and a 2,500 gallon underground collector tank.

Pools & Spray Park Maintenance Contract, Worcester, Massachusetts. Project
manager for an aquatic maintenance contract for public pools and spray parks
in the city. Paul is also responsible for directing facility maintenance during the
swim season to ensure compliance to code, as well as maintaining and operating
equipment.

Round Hill Aquatic Facility, Round Hill, Virginia (for Lerner Enterprises). Project
manager for the construction of a $3 million, 70,000-gallon indoor pool facility for
Lerner Enterprises in Round Hill, Virginia.

Albany Street Rooftop Pool, Boston, Massachusetts. Project manager for the
fully-tiled 500-square foot heated rooftop pool facility that includes a remote
equipment room with an automated control system for a high-rate sand filter, UV
treatment, and gas heater.

Millennium Tower Pool, Boston, Massachusetts. Project Manager for the
installation of an indoor swimming pool and spa at the high-rise Millennium Tower.
The pool was set with a crane and rigging crew in the middle of winter to keep the
60 story building construction on schedule.

Splash Pad and Wading Pool, Worcester, Massachusetts. Project manager for
the design/construction of a splash pad and wading pool in the city.

In addition, Paul served as the primary superintendent for the following projects:
m Project supervision for five major Department of Conservation and Recreation
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PAUL JENSEN, CPO

(DCR) pool renovations for the Commonwealth of Massachusetts.

Project supervision for construction and rehabilitation of numerous
Massachusetts DCR state pools and filter buildings. Projects include the
communities of Milford, Agawam, Lawrence, Lowell, Fall River, and were valued
at more than $500,000 each.

Operations & Maintenance Contract for the Aquatic Center at Chelsea Piers in
Stamford, Connecticut on behalf of Chelsea Piers Connecticut, LLC ($100,000)

For the Corinthians Yacht Club in Marblehead, Massachusetts, Paul served as
Owner's Representative and oversaw construction of 75-meter pool and filter
building. ($1.5 million)

Kensington Apartments Rooftop Pool on Washington Street in Boston,
Massachusetts ($300,000)

Indoor pool & spa construction for the Mohawk Casino in Hogansburg, New
York ($300,000)

Complete pool rehabilitation/renovation and a new filter room for the University
of New Hampshire ($600,000)

Partial filter room upgrades for Salem State University ($100,000)

New construction of a two million gallon well pump and treatment plant with
town offices and a workshop for the South Grafton Water Treatment Plant,
Grafton, Massachusetts

New construction of a water booster pump station at the Armory Booster Station
in Nashua, New Hampshire ($500,000)

Leachate process reconfiguration and treatment building for an ash landfill at the
Concord Regional Solid Waste facility in Franklin, New Hampshire ($500,000)

For the Franklin Industrial Park Pump Station in Franklin, Massachusetts, Paul
scheduled and coordinated for the installation of a 20,000 gallon underground
sewage tank. A bypass system and equalization tank pumping system were
also installed during the complete rehabilitation of the pump station.

Construction of a well water pump/treatment station for the Ferry Street, #2
Pump Station in Marshfield, Massachusetts

Complete rehabilitation of a pump station including the installation of a bypass
vault at the Lilac Drive Pump Station in Cheshire, Connecticut

WesTonO



BACKGROUND

2012-Present
Senior Designer
Weston & Sampson

2010-2012
Vice President
Reliable Pool Contractors

2007-2010
Vice President
Superior Pools Spas and Waterfalls

2001-2007
Vice President
Pool People Commercial

1989-2001
Vice President
GHA Consulting Engineers

PROFESSIONAL CERTIFICATION

Certified General Contractor
Florida
CGC024700

Certified Commerical/Spa
Contractor

Florida

CPC1456970
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SCOTT GOOBIE

Scott has been responsible for providing design and
construction services to the aquatic industry since
1989. With more than three decades of experience
in aquatic design and construction, he has been
involved in the design and construction of pool/
water-related facilities for municipalities, waterparks,
recreational parks, aquatic centers, deluxe hotels,
resorts, and other unique facilities.

SPECIFIC PROJECT EXPERIENCE

Pool Projects, Various Locations, Florida.
Responsible for overseeing all aspects of design,
bidding, contract negotiation, client relations and
construction for projects such as the W Hotel in Miami, Florida; Icon Brickell in
Miami, Florida; Trump, in Hollywood, Florida; Cypress Gardens Waterpark Wave
Pool and Lazy River in Winter Haven, Florida; and multiple resort type pools for
Walt Disney World including their time share resort, Saratoga Springs.

Competition and Resort Pools, Various Locations. Responsible for the design
of many aqguatic venues for several Broward County High School pools, multiple
50-meter competition pools, and resort pools such as those for the Four Seasons;
Couples Resort, Jamaica; and Pathos Hotel in Greece, among others.

Agquatic Renovations, Various Locations. Responsible for the design of renovations
to water features at Sea World, San Diego, California; new spray features for a
public park in Charlestown, Massachusetts; and new water park feature rides for
DelGrosso’s Amusement Park in Tipton, Pennsylvania.

Country Club Pool, Wellesley, Massachusetts. Designed of new pool for a

country club in Wellesley.
Boston University Pool. Designed a fithess/recreation pool for Boston University.

Pool Evaluation, Rosendale, New York. Conducted a pool evaluation/ study and
prepared a report.

Pool Maintenance Contract, Worcester, Massachusetts. Responsible for pool
and splash park maintenance for the city.

Round Hill Indoor Aquatic Center, Round Hill, Virginia. Provided full facility
construction management for a 2,500-square-foot indoor recreation pool and
8,000-square-foot building.

50-Meter Competition Pools, Various Locations, Florida:

w Swimming Hall of Fame, Ft. Lauderdale - Dive pool with 10-meter dive tower
m City of Sunrise Civic Center - Recreational pool with waterslide

m Coral Springs Aquatic Center - Dive pool with 10-meter dive tower

Broward College, Davie

Pine Island Park, Davie

Pine Crest Private School, Ft. Lauderdale

Athlie Range Pool, Miami

Weston
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75-Yard Competition Pools, Various Locations, Florida:

m Deerfield Beach High School, Deerfield Beach

= Northeast High School, Ft. Lauderdale

m Nova High School, Davie

m Ft. Lauderdale High School, Ft. Lauderdale

e Meli Park Pool, Dania

Recreational Pools, Various Locations:

m Hollywood YMCA, Hollywood, Florida - QOutdoor pool

m Palm Beach YMCA , Palm Beach, Florida - Indoor pool
m TY Park Lagoon, Broward County, Florida - Activity pool

m CB Smith Park., Broward County, Florida - Two activity pools, waterslide, lazy
river

= Couples Resort, Jamaica

m Four Seasons Resort, Nevis, British West Indies
m Divi Little Bay, St. Maarten

m Trump International Resort, Sunny Isles, Florida
m W Hotel, Miami Beach, Florida

m Agualina Resort, Sunny Isles, Florida

m lcon Brickel/Viceroy Hotel, Miami, Fiorida (featured in HGTV most extreme
pools)

Walt Disney World, Orlando, Florida:
m Coronado Springs Resort
m Saratoga Springs Resort

Typhoon Lagoon addition
m All-Star Resort
Water Parks:

= Lego Land, Winter Haven, Florida (formerly Cypress Gardens) - water slides,
wave pool, lazy river

m Ron Jon Cape Caribe, Cape Canaveral, Florida - recreational pools, lazy river
m DelGrosso Waterpark, Tipton, Pennsylvania - lazy river
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BACKGROUND

2010-Present
Superintendent
Weston & Sampson

Project Manager
Sheraton Convention Center
San Juan, PR

Project Manager
YMCA
Boca Raton, FL

Project Manager
City of Ormand Beach
Ormand Beach, FL

Project Manager
West Point Military Academy
West Point, NY

Project Manager
Babson College Community Center
Wellesley, MA

Project Manager
Otis Air Force Base
Hyannis, MA

Project Manager
Veterans Memorial
Scranton, PA

PROFESSIONAL REGISTRATION
& CERTIFICATION

Massachusetts Unrestricted
Construction Supervisor License

Certified Pool Operator (CPQO)
No. CPO-427214

Certified Myrtha Pool® Installer

Factory Certificate, Neptune-
Benson® ETS-UV Systems

Proprietary Pool and Spa Seminars
OSHA Confined Space Compliance
OSHA 30-Hour Construction
Master Roofing Certificate

Sears Vinyl Siding Installation
and Training
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RICHARD STUART, CPO

Rich is a project superintendent in our Construction,
Maintenance, and Repairs group (CMR). His
extensive project management background and
skill in training crews to keep projects ahead of
schedule, compliant with federal and local laws, and
below or within budgets includes custom-built water
structures with a full perception of design, build,
and functionality for private, military, and municipal
facilities; these structures have consisted of high-
and low-voltage lighting fixtures, UV filtration units,
waterfalls, and sequential low-voltage solencid
water fountains created with gunite and shotcrete
materials.

SPECIFIC PROJECT EXPERIENCE

Albany Street Rooftop Pool, Boston, Massachusetts. Project superintendent for
the fully-tiled 500-square foot heated rooftop pool facility that includes a remote
equipment room with an automated control system for a high-rate sand filter, UV
treatment, and gas heater.

Tufts University Pool CPO Services and Capital Improvements & Renovations,
Medford, Massachusetts. Project superintendent for the construction of the Tufts
University pool renovations. Project work for this large municipal pool included
compliance with the Virginia Graeme Baker Act, a chemical feed system, hydraulic
system upgrades, and compliance upgrades around the pool deck and in the
filtration facility.

Millennium Tower Pool, Boston, Massachusetts. Primary superintendent for
construction of an indoor swimming pool and spa at the high-rise Millennium
Tower. The poo! was set with a crane and rigging crew in the middle of winter to
keep the construction of the 60-story building on schedule.

On-Call & CPO Services and Repairs, Salem State University, Massachusetts.
Providing project superintendent services, including scheduling, managing/
coordinating trades and subcontractors, performing necessary repairs and
inspections, and ensuring/maintaining compliance.

Kensington Apartments Rooftop Pool and Filter System, Boston, Massachusetts.
Provided construction-related services for the installation of this rooftop pool and
filter system for Suifolk Construction. The project involved installing a stainless steel
pool vessel on the sixth floor of an apartment building, along with construction of a
filter room in the parking garage below.

Wading Pool/Splash Pad Design & Construction, Walpole, Massachusetts.
Project superintendent for the installation/construction of a zero-depth entry
wading pool/splash pad amenity and deck area at the Center Pool.

Pools & Spray Park Maintenance Contract, Worcester, Massachusetts. Project
superintendent for an aquatic maintenance contract for public pools and spray
parks in the city.

Weston O
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RICHARD STUART, CPO

ADDITIONAL PROJECT EXPERIENCE

Rich’s experience with previous employers includes:

Pool/Spa/Spray Deck/Fountain Construction at the Sheraton Convention Center
in San Juan, Puerto Rico. Primary superintendent for construction of a 120-foot
stainless steel, vanishing-edge, rooftop pool, a 30-person capacity stainless steel
spa/wading pool with a 40-foot runnel, 25-foot radius kiddie spray deck with 21
custom spray nozzles, and a custom-built entry fountain with 12 spray nozzles.
This construction project was turned over to the client for use within 10 months.

YMCA Aquatic Facility Construction, Boca Raton, Florida. As project
superintendent, Rich successfully negotiated with YMCA board members to
resolve contractual issues and complete the project by the original contract
date for the facility's grand opening (after the previous contractor had failed to
complete project according to the specifications). Rich completed construction
of the waterslide, custom zero-depth entry gunite pool, filtration system, and pool
enclosure; he also provided training of the YMCA staff on the full use of the aquatic
facilities and the required maintenance.

Water Feature Construction for the City of Ormand Beach, Florida. Project
superintendent for the construction of custom water features, including tumble
buckets, spray bars, waterslide, and a water tower. Rich worked with the city to
resolve the challenges/issues neglected by the previous contractor, and finished
the construction of the waterpark on time.

Aquatic Training Facility Construction at West Point Military Academy in West
Point, New York. Project superintendent for the construction of a 84-foot x 84-
foot x 7-foot deep Olympic swimming pool and a 45-foot x 75-foot x 9-foot deep
combat wave pool with simulated lightning, rain, and thunder, as well as the
installation of all schedule 80 piping, including 12 miles of piping to the filtration
room with seven pumps and eight 1,000-gallon sand filters, and the complete
computer-automated filtration equipment. Rich was professionally videotaped by
the West Point Academy staff in the demonstrated use and maintenance of the
entire aquatic facility.

Babson College Community Center, Wellesley, Massachusetts. As project
superintendent, Rich oversaw the complete site excavation and implemented the
planning of the site layout, including elevations, setback, and positioning of pools,
as well as the supervision of the gunite contractor, in order to create a 34-foot slide
tower that took the form of a volcano. This project also included construction of a
20-foot-radius spray deck with computerized Solenoid-censored nozzles and the
installation of suction and plumbing. In addition, Rich designed and installed the
filter pump rooms, chemical systems, flow meters, and gauges.

Aguatic Training Facility at Otis Air Force Base, Hyannis, Massachusetts.
Superintendent of a pool project that consisted of building a 45-foot x 75-foot x
8-foot deep Coast Guard training pool and the construction/conversion of existing
office quarters into men and women's bath facilities and changing area.

Veterans Memorial Granite Fountain, Scranton, Pennsylvania. As project
superintendent, Rich oversaw the construction (by concrete contractors) of a
collector tank under granite and the assembly of a 220-foot fiberglass overflow
with a sheer descent feature.



BACKGROUND

2017-Present
Aquatics Project Manager
Weston & Sampson

2012-2017
Independent Consultant Contractor

2012-2015
Construction Manager
Hydro Tech Co

2009-2011
Service Manager
Dartmouth Pool and Spa

2002-2010
Consultant
CS Pool Design

2008
Construction Supervisor
South Shore Gunite

2000-2007
Construction Manager
The Pool People, Inc.

1999-2000
Supervisor Tech
Clear Pools

1993-2000
General Manager
Leisurely Enterprises

1985-1993
Technician
Puraqua
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STEVE PORCELLO

Steve is an aquatics project manager in Weston &
Sampson’s construction, maintenance, and repairs

group.
SPECIFIC PROJECT EXPERIENCE

Project manager for the following projects:

m Coloy College — currently working on a new
competition Olympic pool

m Mandara Spas, Mohegan Sun - installation of
new stainless spas and filter units

m Salvation Army Kroc Center — refurbishment and
pump replacement

m Attleboro YMCA Camp Finberg — splash pad and equipment installation

ADDITIONAL PROJECT EXPERIENCE

Steve's experience with previous employers includes:

Tucker Design Build Landscape Artisans, Guana Cay, Bahamas. As an
independent contractor and consultant, reviewed blueprints for exterior projects
consisting of water features, pool and spas, along with the landscape and
hardscape of the projects. Do supply order take offs from prints, project layouts,
excavation management, structural framing and steel at excavation sites, hydraulic
layouts and planning, design and layout equipment locations, set equipment for
water projects and automation of equipment. Acting as an independent contractor,
completed such large-scale projects throughout the Bahamas and South Florida
most recently in Bakers Bay Bahamas.

HydroTech Co. Braintree, Massachusetts. As a construction manager, met with
homeowners and commercial contacts to supply estimates and bids on projects
varying from new pools and renovation projects. Contacted vendors and ordered
supplies for projects and managed budgets. Oversaw and managed projects, job
tracking, met with clients to advise on status and any change orders. Control daily
functions of the construction department.

Dartmouth Pool and Spa, New Bedford, Massachusetts. As service manager,
controlled daily functions of pool and spa service department from calls to
scheduling, staffing repairs, and installations. Acted as an estimator and sales of
pool renovation projects. Automation sales and repair and training for technicians.
Provided leak detection and repair, and estimating repairs for homeowners.
Provided liner renovation sales, hydraulic planning and trouble shooter, gunite
renovation and repair. Provided customer service and always maintained a
professional working relationship with clients. Portable spa repair, equipment
sales, scheduling and accounts receivable.

CS Pool Design, Boynton Beach, Florida. As an independent consultant,
consulted with business owner on various designs and automation for new and
high-end renovation projects featuring water and high end landscape design
throughout South Florida and the Bahamas. Covered all phases with attention
to detail following strict South Florida Building codes and VGB compliances.
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Supporied hardscapes to water shapes from blueprint to finals, all projects seen
through to completion. Had part in the implementation and development of the
walk-in tub installation division. Followed process of meeting with homeowner,
photos in tub and sign offs. Had part in full installs of units. Processed paper work
for job costing and payments. Photo tracked the progress of jobs.

South Shore Gunite, Chelmsford, Massachusetts. As construction supervisor,
oversaw construction sites and reported in for scheduling purposes. Helped
manager in daily procedures on construction sites and office. Maintained customer
relations in person on the phone and using email during construction process.
Followed through on customer related issues. Helped plan and coordinate job
phases. Trouble shooter for fiber optic light systems. Deck layout and design and
sales.

The Pool People, Deerfield Beach, Florida. As construction manager, managed
the production of 700 plus pools and spas annually, in Palm Beach County,
Florida. For both residential clients and home builder clients. Brought customer
visions to reality with water shapes and hardscaping of the area of transformation.
Implemented pre-site meetings with homeowners. Layout and elevation points for
construction. Scheduling all phases of the construction and staffing of all phases.
Managed construction and service techs as well as a group of subcontractors.
Maintained excellent relations with homeowners and builders. Followed the
South Florida Building code and all local government codes. Trained numerous
technicians on hydraulics and leak detection. Processed payroll for employees in
my division and subcontractors used. Automation and high end options expert on
construction.

Clear Pools, Jupiter, Florida. As a supervisor technician, provided automation sales
and installation, and renovation estimating and processing. Provided equipment
repairs and installs on heaters, filters, pumps and cleaners. Leak detection and
repair. Chemical balancing of water, all troubleshooting and repair phases of the
swimming pool and spa industry. Train technicians on techniques and equipment.

Leisurely Enterprises, Malden, Massachusetts. As general manager, ran daily
operations for pool/spa hardscape/landscape design build construction firm with
main concentration on renovations and concrete restoration. Trained personnel
on pool and spa leak dstection and liner measuring and replacing. Sales and
estimating all repairs, and scheduling and staffing of all projects. Maintained
customer relations and employee issues. All phases of masonry from decks to tile
and coping repairs and renovations. Concrete resurfacing on buildings, walkways,
driveways, and pools. From basic service to advanced high end renovations,
estimated all projects. Processed both accounts billable and payable.

Puraqua, Waltham, Massachusetts. As a technician, provided pump and
heater installs and repairs, and leak detection and repairs. Opening and closing
procedures on pools and spas. Chemical balance of water for pools and spas.
Masonry repairs and resurface prep.

Weston O
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l* l( 1)( PENAL SUM FORM

BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address): \é\ée\%g?kgssg%%skogrﬁltﬂl?, Inc.
Reading, MA 01867

SURETY (Name, and Address of Principal Place of Business):  Philadelphia Indemnity Insurance Company
20 Cabot Blvd. Suite #300
Mansfield, MA 02048

OWNER (N ddress): The University of Rhode Island
WNER (Name and Address) 10 Tootell Road Suite #3
Kingston, Rl 02881

BID

Bid Due Date: 5/18/2021 . .

Description (Project Name— Include Location): Maintenance & Repairs to UR' Pools
BOND

Bond Number:

Date: 5/18/2021

Penal sum Five Percent of the Attached Bid $ 5%

(Words) (Figures)
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Bid Bond to be duly executed by an authorized officer, agent, or representative.
BIDDER SURETY
Weston & Sampson CMR, Inc.  (Seal) _ Philadelphia Indemnity InsurancdS€gdmpany

Bidder’s NaTe and Corporate@ Surety’s Nape and Corperate S

o M
Sign\algre (Whowér of Attorney)
Tou N . Boce pyNo I David O. Smith

Print Name Print Name
$ res1pessc B attorney-in-fact
Title Title
Attest: /AM-O G\ (ﬂm/ﬁgﬂ//&wﬁ@ Attest: V'\\r\m Wﬂ UNV
Signature = Signature  Krista Mauro"”

Title /H?"/ ﬂ“j (CL’)"%/ Title

Note: Addresses are to be used for giving any required notice.
Provide execution by any additional parties, such as joint venturers, if necessary.

EJCDC® C-430, Bid Bond (Penal Sum Form). Published 2013,
Prepared by the Engineers Joint Contract Documents Committee.
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LICDC= PENAL SUM FORM
1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and
assighs to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of the
penal sum is the extent of Bidder's and Surety’s liability. Recovery of such penal sum under the terms of this Bond
shall be Owner’s sole and exclusive remedy upon default of Bidder.

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents,

3. This obligation shall be null and void if:

3.1 Owner accepts Bidder's Bid and Bidder delivers within the time required by the Bidding Documents {or any
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

3.2  All Bids are rejected by Owner, or

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required
by Paragraph 5 hereof),

4, Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable
promptness, identifying this Bond and the Project and including a statement of the amount due,

S. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including
extensions shall not in the aggregate exceed 120 days from the Bid due date without Surety’s written consent.

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due
date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the
state in which the Project is located.

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown
on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States
Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon
receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority
of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such
Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.

11, The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

EJCDC® C-430, Bid Bond (Penal Sum Form). Published 2013,
Prepared by the Engineers Joint Contract Documents Committee.
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1903

PHILADELPHIA INDEMNITY INSURANCE COMPANY
One Bala Plaza, Suite 100
Bala Cynwyd, PA 19004-0950

Power of Atlorney

KNOW ALL PERSONS BY THESE PRESENTS: That PHILADELPHIA INDEMNITY INSURANCE COMPANY (the Company), a corporation organlzed and existing under the
laws of the Commonwealth of Pennsylvania, does hereby constitute and appoint Andrew Barbas; David O. Smith; Kathieen M. Tansey; Krista Mauro OF
THE CITY OF QUINCY, STATE OF MASSACHUSETTS, its true and lawful Attorney-In-fact with full authority to execute on Its behalf bonds, undertakings,
recognizances and other contracts of indemnity and writings obligatory in the nature thereof, issued in the course of its business and to bind the Company thereby, in
an amount not to exceed $50,000,000.

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of
PHILADELPHIA INDEMNITY INSURANCE COMPANY on the 14® of November, 2016.

RESOLVED: That the Board of Directors hereby authorizes the President or any Vice President of the
Company: (1) Appoint Attomey(s) in Fact and authorize the Attomey(s) in Fact to execute
on behalf of the Company bonds and undertakings, contracts of indemnity and other
writings obligatory in the nature thereof and to attach the seal of the Company thereto; and
(2) 1o remove, at any time, any such Attomey-in-Fact and revoke the authority given. And,
be it

FURTHER

RESOLVED: That the signatures of such officers and the scal of the Company may be affixed to any
such Power of Attorney or certificate relating thereto by facsimile, and any such Power of
Attorney so executed and certified by facsimile signatures and facsimile seal shall be valid
and binding upon the Company in the future with respect to any bond or undertaking to

which it is attached.

IN TESTIMONY WHEREOF, PHILADELPHIA INDEMNITY INSURANCE COMPANY HAS CAUSED THIS INSTRUMENT TO BE SIGNED AND ITS
CORPORATE SEALTO BE AFFIXED BY ITS AUTHORIZED OFFICE THIS 27™ DAY OF OCTOBER, 2017.

* G‘Qb—'_-().-—-—hp ..Gy
. a W
(Seal)
Robert D. O’Leary Jr., President & CEO

Philadelphia Indemnity Insurancc Company

On this 27" day of October, 2017, before me came the individual who executed the preceding instrument, to me personally known, and being by me duly swom said that
he is the therein described and authorized officer of the PHIILADELPHIA INDEMNITY INSURANCE COMPANY; that the seal affixed to said instrument is the

Corporatc scal of said Company; that the said Corporate Seal and his signature were duly affixed.

coum Y4 0F ¥
I uFm.wﬁvm Notary Public: = —m@igéﬁ\%lePL-——

Lgmean Wimrion Tep . Monl gommey Cously
Wy CommeispanExpil ¥epl. 36,5021
PRI O O AL

residing at: Bala Cynwyd, PA —
(Notary Seal)
My commission expires: September 25,2021 .

DELPHIA INDEMNITY INSURANCE COMPANY, do hereby certify that the foregoing resolution of the Board of
{ thereto on the 27 day of October, 2017 are true and correct and are still in full force and effect. | do further certify
e of execution of the attached Power of Attomey the duly elected President

I, Edward Sayago, Corporate Secretary of PHILA
Directors and the Power of Attorney issued pursuan
that Robert D, O’Leary Jr., who executed the Power of Aitorney as President, was on the dat

of PHILADELPHIA INDEMNITY INSURANCE COMPANY.

18th  4yor  May 20 21

In Testimony Whereof | have subscribed my name and affixed the facsimile seal of each Company this
=l

Edward Suyago, Corporate Secretary

PHILADELPHIA INDEMNITY INSURANCE COMPANY




